

**Request for Selection (RfS) Document for setting up of 40 MW/80MWh Standalone Battery Energy Storage Systems in Kolkata under Tariff-Based Competitive Bidding
RfS No. ED(PM)/2025-26/266**

**Issued By:
CESC Limited
CESC House, Chowringhee Square,
Kolkata-700001)**

Addendum-11

Date: 15.10.2025

Activity	Timeline	1st Revised Timeline	2nd Revised Timeline	3rd Revised Timeline
Date of issuance of RfS	30.07.2025	30.07.2025 (No change)	30.07.2025 (No change)	30.07.2025 (No change)
Site Visit	from 02.08.2025 to 17.08.2025	from 02.08.2025 to 19.09.2025	from 02.08.2025 to 25.09.2025	from 02.08.2025 to 25.09.2025
Date of pre-bid meeting/ technical clarifications	25.08.2025	09.09.2025 at 11:30 hrs 19.09.2025	09.09.2025 at 11:30 hrs 25.09.2025	09.09.2025 at 11:30 hrs 25.09.2025
Response to Technical Clarifications/ Queries		20.09.2025	26.09.2025	26.09.2025
Bid submission deadline	18.09.2025	03.10.2025 by 17:00 hrs	18.10.2025 by 17:00 hrs	31.10.2025 by 17:00 hrs
Tender Opening Event (TOE)	20.09.2025	08.10.2025 at 11:00 hrs	21.10.2025 at 11:00 hrs	01.11.2025 at 11:00 hrs
Issuance of Letter of Award (LoA)	On or before 28.10.2025	On or before 28.10.2025 (No change)	On or before 12.11.2025	On or before 01.12.2025
Submission of documents for verification in terms of clause 18.3 of RfS	Within 15 days from award of LoA	No change	No change	No change
Signing of the BESPA and Right to Use Agreement with respect to Project land	Within 30 days from award of LoA	No change	No change	No change

Activity	Timeline	1 st Revised Timeline	2 nd Revised Timeline	3 rd Revised Timeline
Financial Closure	Within 270 days from signing of BESPA	No change	No change	No change
Schedule Commissioning Date	Within 540 days from signing of BESPA	No change	No change	No change